NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1
DATED 12/31/2007

Control 0907-00-075
Project NH 2008(308)
Highway VA

County TOM GREEN

L adies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firmiis
submitting abid using acomputer print out. The computer print out must be changed to reflect the new bid
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are
not being furnished a copy of the addendum. If you have a subcontractor on the above project, please
advise them of this addendum. Acknowledgment of this addendum is not requested if your company has
been issued aproposal stamped “ This Proposal |ssued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being
read.
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SUBJECT: PLANS AND PROPOSAL ADDENDUMS
PROJECT: NH 2008 (308) CONTROL: 0907-00-075
COUNTY: TOM GREEN
LETTING: 01/08/2008
REFERENCE NO: 1228

PROPOSAL ADDENDUMS
X PROPOSAL COVER
BID INSERTS (SH. NO.:
X GENERAL NOTES (SH. NO.: A

SPEC LIST (SH. NO.:
SPECIAL PROVISIONS:
ADDED:

DELETED:

SPECIAL SPECIFICATIONS:
ADDED:

DELETED:
X OTHER: SEE CHANGES BELOW

DESCRIPTION OF ABOVE CHANGES
(INCLUDING PLANS SHEET CHANGES)

PROPOSAL COVER: REVISED THE NUMBER OF WORKING DAYS FROM 19 TO 25.
GENERAL NOTES: SHEET A - REVISED THIRD PARAGRAPH OF ITEM 502.
PLAN SHEET: 3 REVISED DUE TO REVISION TO GENERAL NOTES ITEM 502.

SHEET 5A ADDED.
1 REVISED DUE TO ADDITION OF SHEET 5A.
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Control 0907-00-075

Proj ect NH 2008(308)

Highway VA

County TOM GREEN

PROPOSAL TO THE TEXAS
TRANSPORTATION COMMISSION

2004 SPECIFICATIONS
WORK CONSISTING OF MILLED SHOULDER TEXTURING
TOM GREEN COUNTY, TEXAS

The quantities in the proposal are approximate. The quantities of work and materials may be increased or decreased as
considered necessary to complete the work as planned and contempl ated.

This project is to be completed in 25 working days and will be accepted when fully completed and finished to the
satisfaction of the Executive Director or designee.

Provide a proposal guaranty in the form of a Cashier’s Check, Teller's Check (including an Official Check) or Bank
Money Order on a State or National Bank or Savings and Loan Association, or State or Federally chartered Credit Union
made payable to the Texas Transportation Commission in the following amount:

FOUR THOUSAND (Dollars)  ( $4,000)

A bid bond may be used as the required proposal guaranty. The bond form may be detached from the proposal for
completion. The proposal may not be disassembled to remove the bond form. The bond must be in accordance with Item
2 of the specifications.

Any addenda issued amending this proposal and/or the plans that have been acknowledged by the bidder, become part of
this proposal.
By signing the proposal the bidder certifies:
1. theonly personsor partiesinterested inthis proposal arethose named and the bidder hasnot directly or indirectly

participated in collusion, entered into an agreement or otherwise taken any action in restraint of free competitive
bidding in connection with the above captioned project.

2. inthe event of the award of a contract, the organization represented will secure bonds for the full amount of the
contract.

3. the signatory represents and warrants that they are an authorized signatory for the organization for which the bid is
submitted and they have full and complete authority to submit this bid on behalf of their firm.

4. that the certifications and representations contained in the proposal are true and accurate and the bidder intends the
proposal to be taken as a genuine government record.

» Signed: **

(1) 2 (3)
Print Name:

(1) 2 3
Title:

(1) 2 (3)
Company:

(1) 2 (3)

»  Signaturesto comply with Item 2 of the specifications.

**Note: Complete (1) for single venture, through (2) for joint venture and through (3) for triple venture.
* When theworking days field contains an asterisk (*) refer to the Special Provisions and General Notes.



NOTICE TO CONTRACTORS

FOR THISPROJECT THE AUDITED FINANCIAL PREQUALIFICATION
REQUIREMENT ISWAIVED. ANY CONTRACTOR INTENDING TO BID ON THIS
WORK MUST SUBMIT A COMPLETED “BIDDERS QUESTIONNAIRE”, WITH ANY
ADDITIONAL INFORMATION REQUESTED IN THAT FORM, AT LEAST TEN DAY S

PRIORTO THE LETTING DATE.

CONTRACTORSTHAT ARE CURRENTLY PREQUALIFIED BASED ON AN
AUDITED FINANCIAL STATEMENT DO NOT NEED TO SUBMIT A “BIDDERS
QUESTIONAIRE” SINCE THE NECESSARY INFORMATION ISCONTAINED INTHE
AUDITED PREQUALIFICATION DOCUMENTS.

UNIT PRICESMUST BE SUBMITTED IN ACCORDANCE WITH ITEM 2 OF
THE STANDARD SPECIFICATIONSOR SPECIAL PROVISION TO ITEM 2FOR
EACH ITEM LISTED IN THISPROPOSAL.
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Project Number: NH 2008(308) Sheet 3
County: TOM GREEN Control: 0907-00-075
Highway: VA

GENERAL NOTES:

The following Standard Sheets have been modified: RS(1)-06.

Signs, markings, delineators and signals conform to details shown on the plans, the
TMUTCD, the Compliant Work Zone Traffic Control Device List (CWZTCDL), the
Department’s Standard Sheets, “Standard Highway Sign Designs for Texas” and "Sign
Crew Field Book." These publications are available from the Department's Traffic
Operations Division.

All items described in the plans that have not been identified in the proposal as separate
bid items or otherwise identified for payment are subsidiary. The work performed,
materials furnished, equipment, labor, tools, and incidentals will not be measured or
paid directly, but will be subsidiary to pertinent Items.

Item 5, “Control of the Work”
Responsibility for construction surveying shall conform to Article 5.6.C, “Method C.”
Item 8, “Prosecution and Progress”

Restricted work hours are from 7:30 A.M. to 8:30 A.M. and from 5:00 P.M. to 6:00 P.M.
on SL 306 and US 67.

Working day charges start on March 3, 2008.
Item 9, “Measurement and Payment”

The progress payment period shall end two working days before the last working day of
the month.

Item 502, “Barricades, Signs and Traffic Handling”

Furnish and install project limit signs R20-3, EG20-9, ER20-5, ER20-5 plaque, SG20-1
with plaque or SG20-5T, SG20-6, and CW20-1D as shown on standard sheet BC(2)-03.
Place these signs at beginning and end of the roadway segments identified on the title
sheet. Place these signs when work commences on each segment, and remove these
signs as work is completed on each segment.

Furnish and install crossroad signs CW20-1D and G20-2a as shown on standard sheet
BC(2)-03 at each intersecting county road on the rural roadway segments. These signs
may be mounted back-to-back. Optionally provide reduced-size signs MCW20-1D and
SG20-2a. Signs G20-1a are not required.

Use the traffic control plan shown on standard sheet TCP(3-2)-98 or TCP(2-6)-98.
Work area may not exceed one mile. Shadow, trail, and ramp control vehicles shown
on the plans are required.

General Notes Sheet A



Project Number: NH 2008(308) Sheet 3
County: TOM GREEN Control: 0907-00-075
Highway: VA

Provide flaggers at such times and locations as directed to ensure the safe passage of
traffic through construction areas. When flaggers are used to control traffic, use
"FLAGGER AHEAD" (FCW20-7a) signs and “BE PREPARED TO STOP” (CW20-7b)
signs. Flaggers shall use 24” STOP/SLOW paddles.

Item 506, “Temporary Erosion, Sedimentation, and Environmental Controls”

No appreciable soil disturbance at predictable locations is expected, and the project
qualifies for a Blanket Categorical Exclusion (BCE). Therefore, no temporary erosion
control measures, Storm Water Pollution Prevention Plan (SW3P), or Environmental
Permits, Issues, and Commitments (EPIC) have been included on the plans.

Item 533, “Shoulder Texturing”

Shoulder texturing will conform to the details shown on standard sheet RS(1)-06(MOD),
Option 1: continuous milled depressions (rumble strips).

Provide equipment that will construct shoulder texturing at the specified distance from
the outside edge of the edgeline regardless of shoulder width and proximity to metal
beam guard fence.

Shoulder texturing work will proceed in the direction of traffic.
Item 5010, “Transportable Cellular Telephones”

Provide one transportable cellular telephone for the duration of the project.

General Notes Sheet B
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